A —Removal of Structures and Equipment
: ESTIMATED
b , TOTAL COST
1. Electrical Equipment ... ... ... ... . . $ 1,930
2. Major Mobile Equipment .......... ... $ 1,350
} 3. Major Stationary Equipment ..........c...viiiii P $19,054
4. Service Mill and Off Facilities ..............coovevenenennnnnn.. $13,330
y
B — Removal of Trash ahd Debris . ..........c.oovuriiieennn, $ 2,200
i C — Top Soil Distribution, Seeding and Finished Grading ................ $35,512
] D— Safety ... ~NA.
- E — Foundation Elimination ................cooueiuea . See “C”
i
| ;
i ' F—MONROMNG . . $ 400
1 ;
| .
: G — Site Specific Variations from Aesthetic Cost ...................... N.A.
] H—Contingency10%................._ ........... e $ 7,377
i
! | — Inflation Fact 6% ... e, $14,607
TOTAL ... B OO $95,760
RECEIVED
JUL 17 1984
1

DIVISION OF OIL
GAS & MINING
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'ELECTRICAL

Major electrical components are located in a semi-van
trailer, which is a complete motor control center, for maximum
portability. All motorized stationary equipment is connected
with MSHA approved S. O. cord for quick connect and dis-
connect. Men to be paid $12.00 per hour with 1.4 overhead
main power line and 440 line voltage from Utah Power and

Light to remain on property.




ELECTRICAL

QTY

ITEM

DESCRIPTION

-LABOR

MATRL'S

TOTAL

Disconnect Electrical S.0. CD
Roll up and put in van

2 hrs. loader (@ $40.00/hr.

2 men - 2 days

Disconnect 200 hp motor from
vacuum pump and load in van
2 hours loader @ $40.00/hr

2 men - 1 day

2 men - 2 days

4 hours loader @ $40.00/Hr.
Remove Electrical Van with
Starter disconnects etc.

6 hours (w at $45.00/hr. truck

TOTAL

Load Heaters, Lights, Switches, etc.

$536

$268

- $536

$180

$ 80

$160

$270

$616

$348

$696

$270
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MOBILE EQUIPMENT

THE COMPANIES MOBILE EQUIPMENT
SHALL CONSIST OF THE FOLLOWING ITEMS

a) 1-D-8IT Cat

b) 1-980 Cat Loader

¢c) 1-12Cu YdDumpTruck

d) 1 - Miller Tilt Top Trailer

e) 1-580 Case Back Hoe Loader

e T T e T e T enn

Items (c), (d), and {e) can be loaded and driven to storage site for
$150.00. Low boy charges for 980 Cat Loader and D-8 Cat to Salt
Lake City are estimated at $1200.00. The total charges for removal of
mobile equipment are $1,350.00.




STATIONARY EQUIPMENT

The estimate assumes that principle items of machinery
will be removed from foundations, loaded onto trucks and
hauled to a storage area possibly in Salt Lake City, Utah.




STATIONARY EQUIPMENT
QTY [ITEM DESCRIPTION LABOR | MATRL'S | TOTAL
5 |Remove 16 x 22 foot Leach Tanks $1.206 $3,000 $4,206

Disconnect propellars, shatt,
Load tanks onto trucks

3 days crane @ $125/hr.

3 men - 3 days

1 | 6 |Haul six tanks to storage area $2,620 | $2,620
6 hours @ $45.00/hr x 6
Tanks and off load 1-day
Crane @ $125/hr.

1 | 7 |Remove Belt Filter $402 | $1,000 | $1,402
3 men - 1 day '
1 day - crane

1 | 8 [Haul Belt Filter to Storage Area $520 $520

6 hours @ $45.00/hr.
Off load filter 2 hours @ $125/hr

1 9 [Remove Ball Mill $402 $1,000 $1,402
3 men - 1 day .
1.day crane @ $125.00/hr.

1 | 10 [Haul Ball Mill to Storage Area $268 $500 $788
6 hours @ $45.00/hr or load
2 men - 1 day

1/2 day crane @ $125.00/hr.

2 | 11 |Remove Flotation Cells $536 | $500 $1,036
2 men - 2 days
1/2 day crane @ $125.00/hr. $2,814 | $9,160

SUBTOTAL $11,974
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STATIONARY EQUIPMENT (cont,

~larty.

ITEM

DESCRIPTION

LABOR

MATRL’'S

TOTAL

1Lt

12

13

| 14

15

16

17

Load Flotation Cells and
Haul to Storage

6 hours @ $45.00/hr truck
2 hours crane

Remove Miscellaneous Tanks
24 hours w/loader @ $40.00/hr.
3 men - 3 days

Load Tanks and Haul to
Storage Area and Off Load
20 hours @ $45.00/hr w/truck

Dismantle Thickener Drive Mechanism
and Super Structure

3 men - 1 day

1/2 day crane @ $125/hr.

Haul Thickener Super Structure to
Storage Area and Off Load

6 hours @ $45.00/hour w/truck

2 hour crane @ $125.00/hr.

Demolish Wooden Tank and
Haul to Dump
2 men - 1 day

‘|Loader - 1 day @ $40.00/hr.

1 day - 3 trucks @ $45.00/hr.

 SUBTOTAL
TOTAL

$1,208

$804

$268

$2,280

$520

$960

$900

$500

$520

$1,400

$4,800 |

$520

$2,168

$900

$1,304

$520

$1,668

$7,080
$19,054




MILL BUILDINGS
AND OFFICE TRAILER

The office is a 70’ x 14’ mobile office trailer. The build-
ings are standard metal buildings with steel trusses, two

each, measuring 40’ x 80’ x 12’ high.




* MILL BUILDINGS AND OFFICE

QTY | ITEM DESCRIPTION LABOR MATRL TOTAL
2 | 18 |40 x 80 x 12’ High Demolition $12,880
of Steel Building @ .16¢/cu. ft.
(Means Handbook page 22, 2.1)
= 2x 38,400 cu. ft. x .16 = $12,880
Includes removal
1 19 | Removal of House Trailer Office $450
Contract/w Dealer
TOTAL $13,330
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REMOVAL OF TRASH & EXTRANEOUS DEBRIS

QTY.| ITEM DESCRIPTION LABOR MATRL'S TOTAL

1 | 20 {Remove Scrap Iron, Demolition $804 $1,360 $2,200
Waste, etc.

3 men - 2 days

16 hrs @ $45.00/hr truck

2 days loader @ $40.00/hr.




C & E COMBINED

RESTORATION OF DISMANTLED SITE,
DEMOLITION OF CONCRETE PAD
AND BALL MILL FOUNDATION

The upper building will be sitting on fill. A concrete slab
four inches thick will be remaining. It will be ripped with a D-8
Cat. The fill will be dozed to cover the lower building pad in
addition to tank pads. The slope will not exceed 2.5:1.

Distribution of the process waste is on-going so final
slopes will be graded and achieved according to profiles. The
covering of the process waste may not be achieved, so it
must be assumed that the entire pile was processed and + 16
acres would need to be covered by topsoil.

Final grading would be achieved by a motor grader,
spreading of topsoil also with motor grader. Seeds will be
hand broadcast.




RESTORATION OF DISMANTLED SITE
DEMOLITION OF BALL MILL FOUNDATION
AND CONCRETE PAD. FINAL GRADING,
DISTRIBUTION OF TOPSOIL AND SEEDING

QTY

ITEM

DESCRIPTION

LABOR

MATRL'S

TOTAL

16

AC.

21

22

23

Break Up Ball Mill Foundation
and Pad with dozer - ripper
Push fill to cover tank pad

and lower building pad.

Slopes not to exceed 2.5:1

8 hours w/dozer @ $120.00/hr.
4 hours w/truck @ $45.00/hr.
2 hours w/loader @ $40.00/hr.

Finish Process Waste to Final Slope
Load, Haul, and spread top soil
to 6" thickness w/motor grader
16 days - 3 trucks/day @ $45.00/hr.

17 days motor grader 12E Cat (@ $60.00/hr.

16 days loader @ $40.00/hr.

Broadcast Seed over newly covered
Area and barrow area

32 acre @ $100.00/acre

1 man - 4 days

TOTAL

$532

$1,220

$17,280
$8,160
$5,120

$3,200 .

$1,220

$17,280
$8,160
$5,120

$3,732

$35,512
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MONITORING, CONTINGENCY AND
CONTRACTURAL INFLATION FACTOR

QTY

ITEM

DESCRIPTION

LABOR

MATR'L

TOTAL

24

15

16

Guard responsibility presently
employed for dragon pit
Per year

10% Contingency

-1$73,776 x .10 = $7,377

Inflation Factor .6% Per Year

3 years
81, 153, x .06 = $4,869 x 3 Years

TOTAL

$400

$7,377

$14,607

$95,760




